Department of
_General Services

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.:126/000-03-2015
AMENDMENT # Two

FOR Civilian Conservation Corps Cabin Renovation

DATE: 11/21/17

RFQ SBC Project No.: 126/000-03-2015 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing

revised or new text is highlighted.

TIME
EVENT (Central DATE UPDATED / CONFIRMED
Time)
1 RFQ Issued 10/31/17 CONFIRMED
2 Disability Accommodation Request Deadline 11/2/17 CONFIRMED
3 Pre-response Conference 9:30 AM | 11/9/17 CONFIRMED
CONFIRMED
4 Notice of Intent to Respond Deadline 11/13/17
CONFIRMED
2PM
5 Written Questions & Comments Deadline 11/16/17
State Response to Written Questions & CONFIRMED
6 11/21/17
Comments
CONFIRMED
7 RFQ Response Deadline 2PM | 11/28/17
CONFIRMED
8 State Completion of Response Evaluations 12/5/17
Tentative Date Owner Notifies Eligible Bidders CONFIRMED
9 and RFQ Elles Qpen for Pupllc Reylew. Begin 12/8/17
7-Day Wait Period for Consideration of
Protest
. . . . CONFIRMED
10 End of 7-Day Wait Period for Consideration of 12/15/17
Protest
CONFIRMED
11 Anticipated Bid Date 1/19/17
CONFIRMED
12 Anticipated Contract Start 3/23/18

2. State responses to questions and comments in the table below amend and clarify this RFQ.
Any restatement of RFQ text in the Question/Comments column shall NOT be construed as a change in

the actual wording of the RFQ document.
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QUESTION / COMMENT

STATE RESPONSE

It appears that the RFQ is tailored to general
contractors. Can you advise on how we should
g0 about providing a proposal to the state for
this work?

Assuming question comes from a subcontractor, you
may approach general contractors to offer services
once they are pre-qualified.

Could the 5-year window for projects that
support the designer’s experience be stretched
to 10 in order to include the minimum 3
required case studies?

We will reduce minimum required experience to 2
case studies. However, expect respondents who
demonstrate more experience within the 5-year
timeframe to be scored higher.

Expand scope beyond replacement of
deteriorating materials and historic register
requirements.

The scope noted in the RFQ is germane to the
prequalification of experienced, competent
contractors. Responding contractors are otherwise
expected to be competent in performing work of a
more fundamental nature.

Clarify whether hazmat abatement is part of
project or will it be removed by the State prior
to start of project?

Hazmat will be identified and removed by the State
prior to start of construction.

Clarify whether masonry flashing and masonry
tuck-pointing is included?

Masonry tuck-pointing and masonry flashing is
included in the required work.

Due to the unique nature of this project, can the
time frame in Item B.9 be changed from “past 5
years" to “past 10 years"?

See response to #2.

Please provide more detail on the scope of the
project. A preliminary set of the design
development documents would help us prepare
more applicable narrative in C.2.

Design Development drawings are to be made
available by the designer noted in the RFQ.

Please clarify the difference between the
information you want in B.8 and C.1.

B.8 - Provide a statement on the Respondent’s
experience at providing services (e.g., prior
experience, training, certifications, staffing
resources, program and quality management
systems, available software, etc.). Statements
should be able to demonstrate experience with
all of the task types outlined in RFQ Section 1.

C.2 - Provide a brief, descriptive statement
detailing evidence of the Respondent’s ability to
deliver the services sought under this RFQ (e.g.,
prior experience, training, certifications, staffing
resources, program and quality management
systems, etc.).

Paragraph B.8 asks the respondent to comment on
experience at providing services; for example,
construction of an historical nature. Paragraph C.2 is
nuanced towards the respondent’s history of being
able to deliver the services on time, in budget and
meeting established historic requirements.
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